STATE OF CALI FORNI A SUMMARY DEPARTMENT
IN MERCED COUNTY | N AND NEAR MERCED
FROM MCHENRY ROAD TO 0.4 KM SOUTH

OF CHI LDS AVENUE OVERCROSSI NG

Bl D OPENI NG DATE
CONTRACT NUMBER
10- MER-99-10. 2/ 12. 8

CONSTRUCT FREEWAY AND BRI DGES

DI SADVANTAGED BUSI NESS ENTERPRI SE -

OF TRANSPORTATI ON Bl D245
PACE 1
10/ 06/ 05
CONTRACT CODE "A '
216 CONTRACT | TEMS

FEDERAL AlD ACNH P099-(493)E

TOTAL NUMBER OF WORKI NG DAYS 550

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 2
PROGRAM ELEMENTS

ENG NEERS EST 44,838, 857. 45

Bl DDER | D

68, 879, 629. 00

69, 606, 922. 20

AMOUNT OVER 24,040, 771. 55 PERCENT OVER EST 53. 62

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077

DESI LVA GATES FCI A JO NT 925 829-9220

VENTURE OF DESI LVA GATES 00835664

CONSTRUCTI ON AND F C |

CONSTRUCTCRS

P O BOX 2909 FAX 925 803-4268

DUBLI N CA 94568



10- 363114
10- MER-99-1
10/ 05/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 06/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
HAYWARD CA

A C CURBS
ELK GROVE CA

BARTHOLOVEW CONSTRUCTI ON
SACRAMENTO CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CHAVEZ FENCE COVPANY
CAVPBELL CA

ELI JAH ELECTRI C
MODESTO CA

FOSTER AND SONS
SANGER CA

GERCO CONTRACTI NG
AUBURN CA

JCE HEIM
DANVI LLE CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE GRI NDI NG

ASPHALT CONCRETE DI KE

PORTLAND CEMENT CONCRETE PAVEMENT

FENCI NG

STRI PI NG

VETAL BEAM GUARD RAI L

ELECTRI CAL

I MPORT BORROW ( PARTI AL)

LARGE SI GN\S

CLEARI NG AND GRUBBI NG

ERCSI ON CONTROL



10- 363114 Bl D245

10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 05/ 05 10/ 06/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SHASTA CONSTRUCTORS BRI DGE AND BARRI ER

REDDI NG CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)
EL SOBRANTE CA
W C MALONEY DEMOLI TI ON

STOCKTON CA



10- 363114 Bl D245

10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 05/ 05 10/ 06/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 . BRI DGE CONCRETE BARRI ER AND RELATED ( PARTI AL)
BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)
CAST I N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)
M NOR CONCRETE AND RELATED ( PARTI AL)

UNDERGROUND PI PE, UTILITIES AND RELATED ( PARTI AL)

CAL TEX MASONRY MASONRY AND RELATED ( PARTI AL)

VACAVI LLE CA

CENTRAL FENCE FENCI NG AND RELATED ( PARTI AL)

SAN JOSE CA

COFFMAN SPECI ALTI ES PORTLAND CEMENT CONCRETE PAVI NG AND RELATED ( PARTI AL)
SAN DI EGO CA

EL WLLS REBAR AND RELATED ( PARTI AL)

FRESNO CA

ELI JAH ELECTRI C ELECTRI CAL AND RELATED ( PARTI AL)
MODESTO CA

K C | ENVI RONMENTAL ERCSI ON CONTRCL AND RELATED ( PARTI AL)

SAN LU S OBI SPO CA
CONTI NUED ON NEXT PAGE



10- 363114 Bl D245

10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

10/ 05/ 05 10/ 06/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
VI SALI A CA
K R C SAFETY COVPANY | NC ROADSI DE SI GNS AND RELATED ( PARTI AL)
VI SALI A CA
MBI METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
LI VERMORE CA
MB I OVERHEAD SI GNS AND RELATED ( PARTI AL)
LI VERMORE CA
MBI ROADWAY CONCRETE BARRI ER AND RELATED ( PARTI AL)
LI VERMORE CA
THOVAS AND PRATT STROM WATER POLLUTI ON PREVENTI ON PLAN AND RELATED ( PARTI AL)

EL SOBRANTE CA

U S A CONSTRUCTI ON CONCRETE PUMPI NG AND RELATED ( PARTI AL)
SAN JOSE CA



10- 363114 Bl D245

10- MER- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 600. 00 5, 600. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 550 3, 000. 00 1, 650, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 28 65. 00 1, 820. 00
4 035264 365 MM X 575 MV TEMPORARY OVAL SHAPED M 10 500. 00 5, 000. 00
REI NFORCED CONCRETE PI PE
5 035265 450 MM TEMPORARY REI NFORCED CONCRETE M 23 350. 00 8, 050. 00
Pl PE ( RUBBER GASKET JOI NT)
6 035266 450 MM TEMPORARY ALTERNATI VE PI PE M 260 250. 00 65, 000. 00
CULVERT
7 035267 450 MM TEMPORARY CONCRETE FLARED END EA 1 1, 600. 00 1, 600. 00
SECTI ON
8 035268 TEMPORARY DRAI NAGE | NLET EA 12 1, 600. 00 19, 200. 00
9 035269 ASBESTOS HEALTH AND SAFETY PLAN LS LUMP SUM 16, 000. 00 16, 000. 00
10 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00 2, 500. 00
PREVENTI ON PLAN
11 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 28, 000. 00 28, 000. 00
12 (S) 074023 TEMPORARY EROSI ON CONTROL MR 16, 200 1. 00 16, 200. 00
13 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 7, 200. 00 36, 000. 00
14 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 11, 300. 00 11, 300. 00
15 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 210, 000. 00 210, 000. 00
16 (S) 120120 TYPE 111 BARRI CADE EA 62 86. 00 5,332. 00
17 (S) 035270 TYPE 111 BARRI CADE (LEFT I N PLACE) EA 20 100. 00 2, 000. 00
18 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 710 51. 00 36, 210. 00
19 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 460 51. 00 23, 460. 00
(LEFT IN PLACE)
20 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 28, 000. 00 28, 000. 00
21 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 800 72. 00 489, 600. 00
22 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 200 200. 00 40, 000. 00
23 129150 TEMPORARY TRAFFI C SCREEN M 5, 530 43. 00 237, 790. 00
24 150206 ABANDON CULVERT EA 29 1, 200. 00 34, 800. 00
25 150229 ABANDON WATER WELL EA 4 1, 200. 00 4, 800. 00
26 150305 OBLI TERATE SURFACI NG MR 7,620 3. 00 22, 860. 00
27 (S) 150605 REMOVE FENCE M 2, 250 14. 00 31, 500. 00
28 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 17.00 2, 040. 00
29 150668 REMOVE FLARED END SECTI ON EA 4 800. 00 3, 200. 00
30 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 460 2.00 920. 00
31 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,270 3.50 4, 445.00

STRI PE



10- 363114 Bl D245

10- MER-99-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

32 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 460 2.00 920. 00
33 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 940 2.50 2, 350. 00
34 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 88 51. 00 4,488. 00
35 (S) 150722 REMOVE PAVEMENT MARKER EA 730 2.00 1, 460. 00
36 150742 REMOVE ROADSI DE SI GN EA 49 200. 00 9, 800. 00
37 (S) 150760 REMOVE SI GN STRUCTURE EA 1 2,500. 00 2,500. 00
38 150805 REMOVE CULVERT M 200 46. 00 9, 200. 00
39 035271 REMOVE GRATED LI NE DRAI N M 1,490 7.00 10, 430. 00
40 150820 REMOVE | NLET EA 36 840. 00 30, 240. 00
41 150821 REMOVE HEADWAL L EA 2 840. 00 1, 680. 00
42 150826 REMOVE MANHOLE EA 2 1, 500. 00 3, 000. 00
43 150860 REMOVE BASE AND SURFACI NG VB 350 14. 00 4, 900. 00
44 (S) 151570 RECONSTRUCT DOUBLE THRI E BEAM BARRI ER M 520 51. 00 26, 520. 00
45 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 150 51. 00 7, 650. 00
46 152255 RESET MAI LBOX EA 3 230. 00 690. 00
47 152320 RESET ROADSI DE SI GN EA 1 170. 00 170. 00
48 152390 RELOCATE ROADSI DE SI GN EA 5 450. 00 2,250. 00
49 152430 ADJUST | NLET EA 1 3, 000. 00 3, 000. 00
50 152438 ADJUST FRAME AND COVER TO GRADE EA 8 3, 000. 00 24,000. 00
51 152440 ADJUST MANHOLE TO GRADE EA 5 3, 000. 00 15, 000. 00
52 152475 ADJUST SEVEER MANHOLE EA 10 3, 000. 00 30, 000. 00
53 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 1,730 25. 00 43, 250. 00
54 153221 REMOVE CONCRETE BARRI ER M 3,570 20. 00 71, 400. 00
55 155003 CAP | NLET EA 3 1, 000. 00 3, 000. 00
56 157550 BRI DGE REMOVAL LS LUMP SUM 40, 000. 00 40, 000. 00
57 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 40, 000. 00 40, 000. 00
58 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 40, 000. 00 40, 000. 00
59 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWP SUM 40, 000. 00 40, 000. 00
60 157564 BRI DGE REMOVAL ( PORTI ON), LOCATION D LS LUMP SUM 40, 000. 00 40, 000. 00
61 (S) 158100 SALVAGE CRASH CUSHI ON EA 6 1, 500. 00 9, 000. 00
62 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00 30, 000. 00
63 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 20, 000. 00 20, 000. 00
64 190101 ROADWAY EXCAVATI ON VB 221, 000 5.75 1, 270, 750. 00
65 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 10, 000. 00 10, 000. 00
66 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCGE) VB 1, 903 40. 00 76, 120. 00
67 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 306 275.00 84, 150. 00
68 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 49 113. 00 5, 537. 00
69 (F) 193001 STRUCTURE BACKFI LL VB 45 110. 00 4, 950. 00



10- 363114 Bl D245

10- MER- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1, 299 200. 00 259, 800. 00
71 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 34 170. 00 5, 780. 00
72 193114 SAND BACKFI LL VB 180 160. 00 28, 800. 00
73 198001 | MPORTED BORROW VB 802, 000 27.00 21,654, 000. 00
74 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 390 42.00 16, 380. 00
75 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 230 600. 00 138, 000. 00
76 (S) 203012 EROSI ON CONTROL (DRI LL™ SEED) HA 7 7, 300. 00 51, 100. 00
77 (S) 203014 FI BER ( EROSI ON CONTROL) KG 30, 800 3. 50 107, 800. 00
78 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 8 1, 400. 00 11, 200. 00
79 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1, 610 79. 00 127, 190. 00
80 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 15, 400 2.50 38, 500. 00
81 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 7,170 5. 50 39, 435. 00
82 (S) 208747 250 MM BI TUM NOUS COATED STEEL Pl PE M 390 120. 00 46, 800. 00
CONDUI T (1.63 MM THI CK)
83 220101 FI NI SH NG ROADWAY LS LUMP SUM 100, 000. 00 100, 000. 00
84 250401 CLASS 4 AGGREGATE SUBBASE VB 26, 400 30. 00 792, 000. 00
85 260201 CLASS 2 AGGREGATE BASE VB 65, 400 45. 00 2, 943, 000. 00
86 290211 ASPHALT TREATED PERVEABLE BASE VB 8, 010 150. 00 1, 201, 500. 00
87 390152 ASPHALT CONCRETE TONN 57, 400 58. 00 3, 329, 200. 00
88 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 3,420 35. 00 119, 700. 00
AREA)
89 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 75 6. 00 450. 00
90 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 400 6. 00 2, 400. 00
91 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 370 6. 00 2,220. 00
92 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 9, 330 7.00 65, 310. 00
93 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 050 6. 00 6, 300. 00
94 394052 SHOULDER RUMBLE STRI P STA 92 80. 00 7. 360. 00
(AC, ROLLED-I N | NDENTATI ONS)
95 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 96 1.00 96. 00
96 401000 CONCRETE PAVENENT VB 26, 400 295. 00 7,788, 000. 00
97 401080 SHOULDER RUMBLE STRI P STA 71 90. 00 6, 390. 00
(PCC, ROLLED-I N | NDENTATI ONS)
98 404092 SEAL PAVENMENT JOI NT M 30, 700 25.00 767, 500. 00
99 (S) 035272 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 33 800. 00 26, 400. 00
Pl LI NG ( BARRI ER)
100 490700 FURNI SH PI LI NG ( CLASS 900) M 1,067 22. 00 23, 474. 00
( ALTERNATI VE W
101 (S) 490701 DRI VE Pl LE (CLASS 900) (ALTERNATIVE W EA 48 2, 800. 00 134, 400. 00
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10- MER- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
102 490755 FURNI SH PI LI NG ( CLASS 625 MODI FI ED) M 1, 446 23. 00 33, 258. 00
103 (S) 490756 DRI VE Pl LE (CLASS 625 MODI FI ED) EA 77 5, 100. 00 392, 700. 00
104 490772 FURNI SH PI LI NG ( CLASS 625) M 4,448 29. 00 128, 992. 00
( ALTERNATI VE W
105 (S) 490773 DRI VE Pl LE (CLASS 625) (ALTERNATIVE W EA 231 2, 400. 00 554, 400. 00
106 491007 FURNI SH PI LI NG ( CLASS 400) M 1, 324 17.00 22, 508. 00
107 (S) 491008 DRI VE Pl LE ( CLASS 400) EA 94 4,100. 00 385, 400. 00
108 491012 FURNI SH PI LI NG ( CLASS 400) M 1, 395 17. 00 23, 715. 00
( ALTERNATI VE W
109 (S) 491013 DRI VE Pl LE (CLASS 400) (ALTERNATIVE W EA 98 3, 600. 00 352, 800. 00
110 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 480 260. 00 644, 800. 00
Pl LI NG ( BARRI ER)
111 499022 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 1,017 23. 00 23, 391. 00
PI LI NG (406 MV)
112 (S) 499023 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 86 8, 400. 00 722, 400. 00
PI LE (406 MV)
113 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVMP SUM 300, 000. 00 300, 000. 00
114 (F) 510050 STRUCTURAL CONCRETE VB 27 1, 700. 00 45, 900. 00
115 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 336 340. 00 114, 240. 00
116 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 7,844 465. 00 3, 647, 460. 00
117 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 132 670. 00 88, 440. 00
118 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 828 850. 00 703, 800. 00
(TYPE N)
119 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 913 950. 00 867, 350. 00
120 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 186 1, 950. 00 362, 700. 00
121 511106 DRI LL AND BOND DOWEL M 58 170. 00 9, 860. 00
122 (SF)517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) M2 2, 661 97. 00 258, 117. 00
123 ( SF)518201 MASONRY BLOCK WALL M2 146 97. 00 14, 162. 00
124 (S) 519120 JONT SEAL (MR 15 MV) M 303 170. 00 51, 510. 00
125 (S) 519124 JO NT SEAL ASSEMBLY (MR 60 MV) M 32 820. 00 26, 240. 00
126 (S) 519125 JO NT SEAL ASSEMBLY (MR 70 M) M 98 820. 00 80, 360. 00
127 (SF)520101 BAR REl NFORCI NG STEEL KG 2,090 4.50 9, 405. 00
128 ( SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 1,007, 965 2.20 2,217, 523. 00
129 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 6, 161 3. 00 18, 483. 00
130 ( SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 129, 793 2.50 324, 482. 50
131 (F) 560203 FURNI SH SI GN' STRUCTURE ( BRI DGE MOUNTED KG 500 14. 00 7, 000. 00
W TH WALKWAY)
132 ( SF) 560204 I NSTALL Sl GN' STRUCTURE (BRI DGE MOUNTED KG 500 5. 00 2, 500. 00

W TH WALKWAY)
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10- MER- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 05/ 05 10/ 06/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

133 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 32, 690 7.00 228, 830. 00

134 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 32, 690 1.00 32, 690. 00

135 (S) 035273 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 34 2,200. 00 74, 800. 00
PI LE (S| GN FOUNDATI ON)

136 566011 ROADSI DE SI GN - ONE POST EA 88 350. 00 30, 800. 00

137 566012 ROADSI DE SI GN - TWD POST EA 15 600. 00 9, 000. 00

138 568023 I NSTALL ROADSI DE S| GN EA 1 2,100. 00 2,100. 00
(LAM NATED WOOD BOX POST)

139 (S) 597601 PREPARE AND STAI N CONCRETE M2 200 30. 00 6, 000. 00

140 620909 450 MM ALTERNATI VE Pl PE CULVERT M 340 150. 00 51, 000. 00

141 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1,520 180. 00 273, 600. 00

142 620924 900 MM ALTERNATI VE Pl PE CULVERT M 540 260. 00 140, 400. 00

143 650127 450 MM REI NFORCED CONCRETE Pl PE M 270 220. 00 59, 400. 00
(RUBBER GASKET JOI NT)

144 650128 600 MM REI NFORCED CONCRETE PI PE M 430 250. 00 107, 500. 00
(RUBBER GASKET JOI NT)

145 650129 750 MM REI NFORCED CONCRETE PI PE M 250 280. 00 70, 000. 00
(RUBBER GASKET JOI NT)

146 664010 300 MM CORRUGATED STEEL PI PE M 12 140. 00 1, 680. 00
(2.01 MV THI CK)

147 664016 450 MM CORRUGATED STEEL PI PE M 520 180. 00 93, 600. 00
(2.77 MM THI CK)

148 664022 600 MM CORRUGATED STEEL Pl PE M 200 260. 00 52, 000. 00
(3.51 MM THI CK)

149 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 7,890 13.00 102, 570. 00

150 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 1, 460 41.00 59, 860. 00

151 035274 300 MM FLUVE DOWKDRAI N M 190 220. 00 41, 800. 00

152 035275 300 MM TAPERED | NLET EA 34 440. 00 14, 960. 00

153 692383 300 MM ANCHOR ASSENMBLY EA 35 120. 00 4,200. 00

154 705222 450 MM CONCRETE FLARED END SECTI ON EA 8 400. 00 3, 200. 00

155 705224 600 MM CONCRETE FLARED END SECTI ON EA 10 480. 00 4, 800. 00

156 705226 750 MM CONCRETE FLARED END SECTI ON EA 3 680. 00 2, 040. 00

157 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 3 240. 00 720. 00

158 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 47 280. 00 13, 160. 00

159 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 50 450. 00 22, 500. 00

160 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 20 1, 100. 00 22, 000. 00

161 721011 ROCK SLOPE PROTECTI ON VB 410 230. 00 94, 300. 00

(BACKI NG NO. 2, METHOD B)
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10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
162 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 79 1, 400. 00 110, 600. 00
163 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1, 660 9. 00 14, 940. 00
164 731502 M NOR CONCRETE (M SCELLANEOUS VB 620 730. 00 452, 600. 00

CONSTRUCTI ON)
165 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 940 150. 00 141, 000. 00
166 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 23, 060 4.00 92, 240. 00
167 (S) 800004 FENCE (TYPE BW 5- STRAND, WOOD POST) M 130 23. 00 2,990. 00
168 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 9, 740 53. 00 516, 220. 00
169 (S) 800701 WOOD FENCE M 26 50. 00 1, 300. 00
170 035276 BREAK- AVAY PCST EA 4 50. 00 200. 00
171 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 28 1, 100. 00 30, 800. 00
172 810110 SURVEY MONUMENT EA 11 500. 00 5, 500. 00
173 820107 DELI NEATOR ( CLASS 1) EA 160 45. 00 7,200. 00
174 820110 M LEPOST MARKER EA 12 45. 00 540. 00
175 820118 GUARD RAI LI NG DELI NEATOR EA 34 50. 00 1, 700. 00
176 820132 OBJECT MARKER (TYPE L) EA 28 45. 00 1, 260. 00
177 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 1,420 51. 00 72, 420. 00
178 ( SF) 833033 CHAI N LI NK RAI LI NG (TYPE 7 MODI FI ED) M 446 40. 00 17, 840. 00
179 833080 CONCRETE BARRI ER ( TYPE K) M 170 185. 00 31, 450. 00
180 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 91 225. 00 20, 475. 00
181 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 223 315. 00 70, 245. 00
182 (S) 035277 DOUBLE METAL BEAM GUARD RAI LI NG M 260 90. 00 23, 400. 00
(STEEL POST)

183 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 80 150. 00 12, 000. 00
184 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 32 175. 00 5, 600. 00
185 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 50 1, 400. 00 70, 000. 00
186 (S) 839553 END SECTI ON EA 5 1, 400. 00 7, 000. 00
187 (S) 839561 RAI L TENSI ONI NG ASSEMBLY EA 8 1, 600. 00 12, 800. 00
188 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 9 2,500. 00 22, 500. 00
189 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 2, 400. 00 4, 800. 00
190 (S) 839570 RETURN SECTI ON EA 2 1, 900. 00 3, 800. 00
191 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 12 3, 200. 00 38, 400. 00
192 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 36 2,000. 00 72, 000. 00
193 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 10 2, 400. 00 24, 000. 00
194 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 10 2,300. 00 23, 000. 00
195 839701 CONCRETE BARRI ER ( TYPE 60) M 240 170. 00 40, 800. 00
196 839704 CONCRETE BARRI ER ( TYPE 60D) M 27 200. 00 5, 400. 00
197 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 223 185. 00 41, 255. 00
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10- MER- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
198 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 886 540. 00 478, 440. 00
199 035278 CONCRETE BARRI ER ( TYPE 736 SV) M 1, 250 200. 00 250, 000. 00
200 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 86. 00 9, 460. 00
201 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 32, 300 .50 16, 150. 00
( SPRAYABLE)
202 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 30, 800 .50 15, 400. 00
203 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 280 86. 00 24, 080. 00
204 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 470 6. 00 2,820. 00
205 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,080 6. 00 24, 480. 00
206 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 100, 000. 00 100, 000. 00
207 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 100, 000. 00 100, 000. 00
208 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 50, 000. 00 50, 000. 00
209 (S) 035279 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
( LOCATI ON 1)
210 (S) 035280 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
( LOCATI ON 2)
211 (S) 035281 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
( LOCATI ON 3)
212 (S) 035282 ROADS| DE WEATHER | NFORVATI ON SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
213 (S) 860791 COVMUNI CATI ON' CONDUI T LS LUMP SUM 20, 000. 00 20, 000. 00
214 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 25, 000. 00 25, 000. 00
215 (S) 035283 M CROMAVE VEH CLE DETECTI ON SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
216 999990 MOBI LI ZATI ON LS LUMP SUM 6, 655, 000. 50 6, 655, 000. 50

TOTAL 68, 879, 629. 00
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10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
10/ 05/ 05 10/ 06/ 05
| TEM SECOND
Bl D AMOUNT

1 7,500. 00 7500. 00

2 10, 000. 00 5500000. 00

3 75. 00 2100. 00

4 550. 00 5500. 00

5 230. 00 5290. 00

6 325. 00 84500. 00

7 1, 025. 00 1025. 00

8 1, 000. 00 12000. 00

9 5, 000. 00 5000. 00
10 5, 250. 00 5250. 00
11 200, 000. 00 200000. 00
12 .30 4860. 00
13 4, 000. 00 20000. 00
14 20, 000. 00 20000. 00
15 100, 000. 00 100000. 00
16 70. 00 4340. 00
17 100. 00 2000. 00
18 30. 00 21300. 00
19 50. 00 23000. 00
20 40, 000. 00 40000. 00
21 33. 00 224400. 00
22 450. 00 90000. 00
23 12. 00 66360. 00
24 370. 00 10730. 00
25 8, 000. 00 32000. 00
26 2.00 15240. 00
27 5. 00 11250. 00
28 50. 00 6000. 00
29 500. 00 2000. 00
30 3. 00 1380. 00
31 15. 00 19050. 00
32 3. 00 1380. 00
33 3.00 2820. 00
34 30. 00 2640. 00
35 1.20 876. 00
36 150. 00 7350. 00
37 5, 000. 00 5000. 00
38 115. 00 23000. 00
39 100. 00 149000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
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.00
.00

.00
.00
.00
.00
.00
.00
.00
.00

178500.
4500.
20000.
80000.
80000.
50000.
40000.
12000.
30000.
20000.
2431000.
6500.
95150.
15300.
12250.
4725.
64950.
5610.
49500.
16842000.
11700.
120750.
45500.
30800.
9600.

SUMMARY
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N |
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10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
10/ 05/ 05 10/ 06/ 05
| TEM SECOND
Bl D AMOUNT

79 70. 00 112700. 00
80 2.30 35420. 00
81 5. 00 35850. 00
82 225. 00 87750. 00
83 30, 000. 00 30000. 00
84 55. 00 1452000. 00
85 55. 00 3597000. 00
86 100. 00 801000. 00
87 80. 00 4592000. 00
88 15. 00 51300. 00
89 5. 00 375. 00
90 5. 00 2000. 00
91 5. 00 1850. 00
92 5. 00 46650. 00
93 5. 00 5250. 00
94 100. 00 9200. 00
95 300. 00 28800. 00
96 193. 00 5095200. 00
97 200. 00 14200. 00
98 16. 00 491200. 00
99 500. 00 16500. 00
100 160. 00 170720. 00
101 1, 500. 00 72000. 00
102 105. 00 151830. 00
103 1, 500. 00 115500. 00
104 125. 00 556000. 00
105 1, 500. 00 346500. 00
106 70. 00 92680. 00
107 1, 750. 00 164500. 00
108 130. 00 181350. 00
109 1, 500. 00 147000. 00
110 171. 00 424080. 00
111 185. 00 188145. 00
112 1, 700. 00 146200. 00
113 300, 000. 00 300000. 00
114 1, 500. 00 40500. 00
115 500. 00 168000. 00
116 670. 00 5255480. 00
117 700. 00 92400. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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3, 000.
300.
650.

1, 850.
126.
250.
250.
360.
310.
400.
410.
370.
525.
640.

25.
80.
270.
300.

1, 000.
510.
850.

1, 200.

662400.
1264505.
316200.
4930.
612030.
31390.
40905.
29440.
100450.
10450.
1562345.
18483.
84365.
13000.
4000.
261520.
26152.
102000.
26400.
9750.
1850.
25200.
85000.
380000.
194400.
83700.
172000.
102500.
4440.
273000.
128000.
197250.
116800.
51300.
10200.
35000.
4080.
8500.
3600.

SUMMARY
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N |

N G
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157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195
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195.

240.
400.
100.
100.
120.
1, 000.
250.
1, 000.
800.
1, 000.
500.
3, 000.
2, 200.
5, 000.
700.
219.

654100.
181420.
115300.
5850.
292200.
3900.
1800.
18200.
6600.
7200.
1200.
850.
1400.
92300.
86970.
10200.
21840.
89200.
26000.
8000.
3840.
50000.
1250.
8000.
7200.
2000.
1000.
36000.
79200.
50000.
7000.
52560.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 17
10/ 06/ 05
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10- MER-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
10/ 05/ 05 10/ 06/ 05
| TEM SECOND
Bl D AMOUNT

196 200. 00 5400. 00
197 215. 00 47945. 00
198 150. 00 132900. 00
199 335. 00 418750. 00
200 40. 00 4400. 00
201 2.10 67830. 00
202 1.00 30800. 00
203 60. 00 16800. 00
204 3.00 1410. 00
205 4.00 16320. 00
206 130, 000. 00 130000. 00
207 130, 000. 00 130000. 00
208 140, 000. 00 140000. 00
209 10, 000. 00 10000. 00
210 20, 000. 00 20000. 00
211 35, 000. 00 35000. 00
212 60, 000. 00 60000. 00
213 200, 000. 00 200000. 00
214 20, 000. 00 20000. 00
215 175, 000. 00 175000. 00
216 6, 485, 000. 00 6485000. 00

TOT 69, 606, 922. 20



